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MEMORANDUM 

 
 
Date:  3 September 2004 
 
To:   Commissioning Consultants 
 
From:  Lyle Knudsen, DFCM 
 
Reference:  University of Utah 
   Commissioning of the Moran Eye Center II 
   DFCM Project No. 01009750 

 
Subject:  Addendum No. 1 
 
 
1.1. Question: 
 

Backlog - on pg. 18 we are asked for "...anticipated backlog for 2002  through 2008."  As 
the project is pretty much done in mid-2006 (plus warranty phase of course), would you 
like to see beyond 2006?  This was modified for Warnock & Swenson for the same 
reason. 

 
 Answer: 
 
 Mid-2006 will be adequate. 
 
1.2. Question: 
 

Management Plan & Statements of Qualifications - on pg. 18-19 we are asked for seven 
(7) copies of both of these.  Would you like this many copies or will 4 suffice (as was 
done for Warnock & Swenson while  HSEB did receive 7)?  We're happy to furnish 7 if 
desired (just trying to save paper if not). 

 
 Answer: 
 
 Save the trees, by all means.  Four will be sufficient. 
 
End of Addendum 


